

Department of Public Works and Highways

Contract ID : 24BG0272

Contract Name : ORGANIZATIONAL OUTCOME 2: Protect Lives and Properties Against Major Floods- Flood Management Program- Construction/ Rehabilitation of Flood Mitigation Facilities within Major River Basins and Principal Rivers- Construction of Flood Control Project at Macañao Creek, Phase I,Barangay Luzon, Cabatuan, Isabela

Location : Cabatuan, Isabela

BILL OF QUANTITIES

Pay Item No.	Description	Unit	Quantity	Unit Price (Pesos)	Amount (Pesos)
PART A. FACILITIES FOR THE ENGINEER					
1	A.1.4 (1) Provision of Progress Photographs	Month	10.70	In Words: In Figures:	In Words: In Figures:
<i>Items to be submitted/turned-over to PE within one month from NTP</i>					
Item		Quantity			
Flashdrive, 64 GB, OTG		pc	1.00		
Photos Paper, A4 (200gsm), 10 Sheets/pack		pack	2.00		
Photo Album (Color Blue Cover)		pc	1.00		
TOTAL PART A					In Figures: Php 0.00
In Words: Pesos					

Submitted By:

Signature:

NAME OF BIDDER'S REPRESENTATIVE
BIDDER'S REPRESENTATIVE POSITION
BIDDER'S COMPANY NAME
JANUARY 30, 2025

Department of Public Works and Highways

Contract ID : 24BG0272

Contract Name : ORGANIZATIONAL OUTCOME 2: Protect Lives and Properties Against Major Floods- Flood Management Program- Construction/ Rehabilitation of Flood Mitigation Facilities within Major River Basins and Principal Rivers- Construction of Flood Control Project at Macañao Creek, Phase I, Barangay Luzon, Cabatuan, Isabela

Location : Cabatuan, Isabela

BILL OF QUANTITIES

Pay Item No.	Description	Unit	Quantity	Unit Price (Pesos)	Amount (Pesos)
PART B. OTHER GENERAL REQUIREMENTS					
2	B.5 (1) Project Billboard / Signboard	each	3.00	In Words: In Figures:	In Words: In Figures:

Item	Unit	Quantity
2 DPWH Billboard		
Coco Lumber, Imported	bd.ft	35.00
Marine Plywood (1/4" x 4' x 8')	pcs.	1.00
CWN	kgs.	0.35
4' x 8' Tarpaulin (DPWH)	sq.ft.	32.00
1 COA Billboard		
Coco Lumber, Imported	bd.ft	50.00
Marine Plywood (1/4" x 4' x 8')	pcs.	2.00
CWN	kgs.	0.50
8' x 8' Tarpaulin (COA)	sq.ft.	64.00

Department of Public Works and Highways

Contract ID : 24BG0272

Contract Name : ORGANIZATIONAL OUTCOME 2: Protect Lives and Properties Against Major Floods- Flood Management Program- Construction/ Rehabilitation of Flood Mitigation Facilities within Major River Basins and Principal Rivers- Construction of Flood Control Project at Macañao Creek, Phase I,Barangay Luzon, Cabatuan, Isabela

Location : Cabatuan, Isabela

BILL OF QUANTITIES

Pay Item No.		Description	Unit	Quantity	Unit Price (Pesos)	Amount (Pesos)
3	B.7 (1)	Occupational Safety and Health Program	Lump Sum	All	In Words: 	

Department of Public Works and Highways

Contract ID : 24BG0272

Contract Name : ORGANIZATIONAL OUTCOME 2: Protect Lives and Properties Against Major Floods- Flood Management Program- Construction/ Rehabilitation of Flood Mitigation Facilities within Major River Basins and Principal Rivers- Construction of Flood Control Project at Macañao Creek, Phase I, Barangay Luzon, Cabatuan, Isabela

Location : Cabatuan, Isabela

BILL OF QUANTITIES

Pay Item No.	Description	Unit	Quantity	Unit Price (Pesos)	Amount (Pesos)
4	B.9 (1) Mobilization / Demobilization	Lump Sum	All	In Words: In Figures:	In Words: In Figures:
5	B.15 (1) Detour/Access Road (for Rental Basis)	Lump Sum	All	In Words: In Figures:	In Words: In Figures:
TOTAL PART B					In Figures: PhP 0.00
In Words: Pesos					

Submitted By:

Signature:

NAME OF BIDDER'S REPRESENTATIVE

BIDDER'S REPRESENTATIVE POSITION

BIDDER'S COMPANY NAME

JANUARY 30, 2025

Department of Public Works and Highways

Contract ID : 24BG0272

Contract Name: ORGANIZATIONAL OUTCOME 2: Protect Lives and Properties Against Major Floods- Flood Management Program- Construction/ Rehabilitation of Flood Mitigation Facilities within Major River Basins and Principal Rivers- Construction of Flood Control Project at Macaña Creek, Phase I, Barangay Luzon, Cabatuan, Isabela

Location : Cabatuan, Isabela

BILL OF QUANTITIES

Pay Item No.	Description	Unit	Quantity	Unit Price (Pesos)	Amount (Pesos)
PART D. REINFORCED CONCRETE					
6	900 (1).i Structural Concrete, Class "A", 28 days	Cu.m.	294.26	In Words: In Figures:	In Words: In Figures:
7	902 (1).a1 Reinforcing Steel (Deformed), Grade 40	kg.	6,894.88	In Words: In Figures:	In Words: In Figures:
8	902 (1).a2 Reinforcing Steel (Deformed), Grade 60	kg.	7,413.44	In Words: In Figures:	In Words: In Figures:
TOTAL PART D:					In Figures:
In Words: Pesos					PhP 0.00

Department of Public Works and Highways

Contract ID : 24BG0272

Contract Name: ORGANIZATIONAL OUTCOME 2: Protect Lives and Properties Against Major Floods- Flood Management Program- Construction/ Rehabilitation of Flood Mitigation Facilities within Major River Basins and Principal Rivers- Construction of Flood Control Project at Macañao Creek, Phase I,Barangay Luzon, Cabatuan, Isabela

Location : Cabatuan, Isabela

BILL OF QUANTITIES

Pay Item No.	Description	Unit	Quantity	Unit Price (Pesos)	Amount (Pesos)
PART L-A. FLOOD AND RIVER CONTROL AND DRAINAGE (EARTHWORK)					
9	1700 (1)	Clearing and Grubbing	sq.m.	11,644.00	
				In Words:	In Words:
				In Figures:	In Figures:
10	1701 (2)	Surplus Common Excavation	cu.m.	2,078.23	
				In Words:	In Words:
				In Figures:	In Figures:
11	1704 (1).a	Embankment (from Roadway/ Structure Excavation)	cu.m.	269.43	
				In Words:	In Words:
				In Figures:	In Figures:
TOTAL PART L-A:					In Figures:
In Words: Pesos					PHP 0.00

Department of Public Works and Highways

Contract ID : 24BG0272

Contract Name: ORGANIZATIONAL OUTCOME 2: Protect Lives and Properties Against Major Floods- Flood Management Program- Construction/ Rehabilitation of Flood Mitigation Facilities within Major River Basins and Principal Rivers- Construction of Flood Control Project at Macañao Creek, Phase I,Barangay Luzon, Cabatuan, Isabela

Location : Cabatuan, Isabela

BILL OF QUANTITIES

Pay Item No.	Description	Unit	Quantity	Unit Price (Pesos)	Amount (Pesos)
PART L-B. FLOOD AND RIVER CONTROL AND DRAINAGE (BANK AND SLOPE PROTECTION WORKS)					
12	1712 (1)	Concrete Slope Protection	cu.m.	728.47	
				In Words:	In Words:
				In Figures:	In Figures:
13	1714 (3)	Filter Cloth	Sq.m.	4,319.12	
				In Words:	In Words:
				In Figures:	In Figures:
14	1717 (2).b1	Sheet Piles, Concrete, Furnished (Z-type)	m.	6,810.00	
				In Words:	In Words:
				In Figures:	In Figures:

Department of Public Works and Highways

Contract ID : 24BG0272

Contract Name: ORGANIZATIONAL OUTCOME 2: Protect Lives and Properties Against Major Floods- Flood Management Program- Construction/ Rehabilitation of Flood Mitigation Facilities within Major River Basins and Principal Rivers- Construction of Flood Control Project at Macañao Creek, Phase I, Barangay Luzon, Cabatuan, Isabela

Location : Cabatuan, Isabela

BILL OF QUANTITIES

Pay Item No.	Description	Unit	Quantity	Unit Price (Pesos)	Amount (Pesos)
15	1717 (8).b Steel Sheet Piles, Driven, Z-Type, Grade 50	m.	6,810.00	In Words: In Figures:	In Words: In Figures:
TOTAL PART L-B: In Words: Pesos					In Figures: PhP 0.00
GRAND TOTAL (A,B,D,L-A,L-B) In Words: Pesos					In Figures: PhP 0.00

Submitted By:

Signature:

NAME OF BIDDER'S REPRESENTATIVE

BIDDER'S REPRESENTATIVE POSITION

BIDDER'S COMPANY NAME

JANUARY 30, 2025

Contract ID 24BG0272

Contract Name: ORGANIZATIONAL OUTCOME 2: Protect Lives and Properties Against Major Floods- Flood Management Program- Construction/ Rehabilitation of Flood Mitigation Facilities within Major River Basins and Principal Rivers- Construction of Flood Control Project at Macaña Creek, Phase I,Barangay Luzon, Cabatuan,

MINIMUM EQUIPMENT REQUIREMENT

	Equipment	Capacity	No. Of Equipment
1	Bar Cutter		1
2	Bar Bender		1
3	Cargo Truck	9-10 mt	1
4	One Bagger Mixer		1
5	Concrete Vibrator		1
6	Water Truck/ Pump	16000 L	1
7	Dump Truck	10 cu.m	2
8	Payloader	1.50 cu.m	1
9	Bulldozer, DX175	167 hp	1
10	Backhoe	0.80 cu.m	1
11	Backhoe (Wheel Mounted)	0.28 cu.m	1
12	Chain Saw		1
13	Truck Mounted Crane	41-45 mt	1
14	Vibro Hammer (MHF12 w/ Hyd. Power Pack), 222		1
15	Generator Set	1125kVA	1
16	Welding Machine, Electric Driven/ DC Output	500 Amperes	1
17	Cutting Outfit		1
18	Lowbed		2
TOTAL			20